DECKER LAKE ROAD EXTENSION
INTERLOCAL COOPERATION AGREEMENT
CITY OF AUSTIN AND TRAVIS COUNTY

This Interlocal Cooperation Agreement is made and entered into by and between the City
of Austin, Texas (the “City”) and Travis County, Texas (the “County”), hereinafter
collectively referred to as the “Parties”, upon the premises and for the consideration
stated herein.

WHEREAS, the County has entered into that certain Decker Lake Road Participation
Agreement with Club Deal 116 Indian Hills TX, L.P., a Delaware limited partnership
("Developer”) for the construction of and cost participation in the extension of a section
of Decker Lake Road as a four lane arterial within right-of-way dedicated by Developer
(the “Project”); and

WHEREAS, the Project is located adjacent to the full purpose City limits within the State
Highway 130 development corridor; and

WHEREAS, the Project forms a connecting link in the future transportation infrastructure
of the City and provides for interconnectivity to State Highway 130; and

WHEREAS, the Project will accommodate traffic into and out of the present and future
full purpose limits of the City in excess of the traffic created by the adjacent private
development, and

WHEREAS, the Project will increase future traffic mobility and decrease congestion, and
WHEREAS, the Project is located outside of and does not impact the Drinking Water
Protection Zone and does not proceed through a City destination park or a City preserve,

and

WHEREAS, the Project, which is generally described and depicted in attached Exhibit
“A”, may be developed in multiple phases, and

WHEREAS, premises considered, the City desires to participate in the cost of the
development and construction of the Project; and

WHEREAS, the Parties intend to conform to this Agreement in all respects with the
Interlocal Cooperation Act, Texas Government Code Section 791.001, et seq.;

NOW, THEREFORE, the Parties agree as follows:
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1. Project Management.

(a)

(b)

(©)

(d)

(e)

The County will provide the project management services for the
development and construction of the Project, as set forth herein. In doing
s0, the County will be responsible for the management of the Decker Lake
Road Participation Agreement, which has been approved by the County
and Developer.

The Director of Public Works of the Travis County Transportation and
Natural Resources Department (the “County’s Director”) will act on
behalf of the County with respect to the Project, coordinate with the City,
receive and transmit information and instructions, and will have complete
authority to interpret and define the County’s policies and decisions with
respect to the Project. The County’s Director will designate a County
Project Manager and may designate other representatives to transmit
instructions and act on behalf of the County with respect to the Project.

The City's Public Works Director (the “City’s Director””) will act on
behalf of the City with respect to the Project, coordinate with the County,
receive and transmit information and instructions, and will have complete
authority to interpret and define the City’s policies and decisions with
respect to the Project. The City’s Director will designate a City Project
Manager and may designate other representatives to transmit instructions
and act on behalf of the City with respect to the Project.

If a disagreement between City and County arises regarding engineering
design, design and construction standards, plans and specifications,
inspection and testing, deficiencies and remedial action, change orders, or
any other requirement or provision of this Agreement, and the
disagreement is not resolved by the City Project Manager and the County
Project Manager, it shall be referred as soon as possible to the City’s
Director and the County’s Director for resolution. If the Directors do not
resolve the issue, it shall be referred as soon as possible to the Assistant
City Manager responsible for public works and the Executive Manager of
the Travis County Transportation and Natural Resources Department for
resolution.

The Project may be constructed pursuant to Section 232.105, Local
Government Code and Sections 791.001, et seq., Texas Government Code.

2. Project Development.

(a)

The County will be responsible for the management of the development of
the design and construction of the Project, including (i) the development
of the engineering design, plans and specifications for the roadway
improvements and sidewalks, (ii) the surveying, (iii) the right-of-way and
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(b)

(©)

(d)

(e)

®

(2

easement acquisition, (iv) the construction, (v) the inspection and testing
and any required permitting and environmental assessments and
clearances associated with the Project, and (vi) acceptance of the
completed work.

The plans and specifications for the Project shall be in accordance with the
design and construction standards applicable under Title 30, Austin City
Code (Austin/Travis County Subdivision Regulations), as amended by
Ordinance No. 020214-43 and the incorporated Regulatory Plan dated
effective February 25, 2002, unless otherwise agreed by the Parties. In
addition, the County will ensure that the plans and specifications will
comply with the applicable Texas Accessibility Standards.

The County will ensure that the design engineer provides professional
liability, automobile liability, and general liability insurance in accordance
with the standard requirements of the County for such projects, during the
term of the design and construction and the County will have the County
and the City named as an additional insured with respect to such general
liability and automobile liability coverage.

The County and, to the extent set forth herein, the City will be responsible
for the review and approval of the engineering design, plans and
specifications and for construction inspection and testing for the Project.
In addition, the County and, to the extent set forth herein, the City will be
responsible for the review and approval of any modifications to the
engineering design, plans, and specifications for the Project, during the
development and construction of the Project.

A City permit and associated fees shall be required only for any part of the
Project within the City’s full purpose corporate limits. The application
review process and fees for any such permit shall be the same as the
process and fee requirements that the City applies to its own road projects.
The City shall coordinate the City’s review of any permit application and
issuance of the permit concurrently with the City’s review and approval of
engineering design and plans and specifications for the Project.

The Parties will participate in joint review meetings with representatives
from all affected City and County Departments in order to avoid and
resolve conflicts in review comments. The City will provide a designated
review team to expedite the review process.

The County shall require the contractor to immediately take any
appropriate remedial action to correct any deficiencies identified by the
City.

Project Bidding & Award of Construction Contract.
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The County will be responsible for overseeing the solicitation of bids for the
construction of the Project based on the approved plans and specifications. Bids
shall be solicited by means of a competitive process and in accordance with

the County’s minority and women-owned businesses policy. If the Developer
solicits the bids, bids from at least three (3) reputable contractors will be solicited.
The County will notify the City of the lowest responsible bidder and the amount
of the bid for the Project and the City shall respond within seven (7) working
days. Upon written agreement of the City, the County will approve a firm unit-
price or lump sum contract for the construction of the Project with the successful

bidder.

Additional Management Duties of the County. The County hereby covenants and
agrees to provide to the City:

(a)

(b)

(©)

(d)

(e)

®

(&)

(h)

four (4) sets of the plans and specifications for the construction of the
Project at appropriate intervals for the City’s review and approval;

written responses to the City’s initial plan review comments within
fourteen (14) working days of receipt from the City;

written notice of the schedule for design and the advertisement for bids,
award of contract, and construction of the Project;

written notice of the bid tabs for the Project;

written copy of all contracts affecting the Project, including accompanying
information regarding compliance with the County’s minority and women-
owned business policy;

a monthly itemized statement of all disbursements made and debts
incurred during the preceding month relating to the Project, including
copies of invoices, statements, vouchers, or any other evidence of payment
of debt and accompanying information regarding compliance with the
County’s minority and women-owned business policy;

executed change orders, jointly approved by the City and the County,
related to the Project;

sufficient notice, documentation and opportunity for the City to review
and jointly approve the construction contractor’s application for final
payment with accompanying information regarding compliance with the
County’s minority and women-owned business policy;
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(1) a copy of any change order request related to the Project within two (2)
working days of its receipt by the County, by delivery to the City’s Project
Manager for review and approval; and

) upon satisfactory completion of construction and any applicable warranty
or construction performance period, the County will accept the portion of
the Project, which is located within the County, and furnish the City a
copy of the record drawings of the Project for the City’s records.

Management Duties of the City. The City hereby covenants and agrees to:

(a) review and approve the submitted plans and specifications by providing
any initial comments within fourteen (14) working days of submittal,
review and approve the County’s responses to those initial comments
within seven (7) working days, and work in good faith to resolve any
outstanding issues;

(b) expeditiously review any applicable permit applications and work in good
faith to resolve any outstanding issues;

(©) review any change order proposal for the Project and return the change
order request to the County within five (5) working days of its receipt by
the City’s Project Manager, with a written recommendation for its
disposition; respond to requests for information within three (3) working
days and requests for approval of shop drawings within ten (10) working
days;

(d) at the option of the City, perform any additional independent inspection
and testing on the Project in coordination with the County’s inspectors and
as agreed to by the County and City Project Managers, and in a timely
manner; and in connection therewith, the City will designate inspectors to
make any such inspections, including any joint final inspection of the
completed Project with the County; the City’s inspectors shall
communicate any issues to the County’s inspectors only, and the County
inspectors will in turn communicate those issues to the construction

contractor;

(e) coordinate with the City and County Project Managers, as reasonable and
necessary,

63} immediately report any deficiencies observed in the construction of the

Project in writing to the County’s Project Manager;

(2) review and jointly approve the construction contractor’s application for
final payment;
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(h) attend meetings at the request of the County’s Project Manager; and

(1) upon satisfactory completion of construction and any applicable warranty
or construction performance period, the City will accept the portion of the
Project, which is located within the City.

Bond and Guarantee. All construction contracts affecting the Project shall include
a payment and performance bond acceptable to and in favor of and benefiting the
County and the City, for the full amount of the contract and a warranty by the
contractor executed in favor of and benefiting the County and the City, for a
period of one year from the date of acceptance of the Project.

Liability. To the extent allowed by Texas law, the County and the City agree that
each entity is responsible for its own proportionate share of any liability for its
negligent acts or omissions. In addition, the construction contractor shall be
required to provide workers compensation insurance, auto liability and general
liability insurance in the standard amounts required by the County. The County
and the City will be included as an additional insureds on the above-referenced
insurance policies and a waiver of subrogation will be provided on the auto
liability, general liability and worker’s compensation coverages.

Financial Obligations.

(a) The Developer shall initially pay for engineering services and deliverables
and project management and be reimbursed by the County as provided in
the Developer Agreement.

(b) The Developer will initially pay all costs of construction of the Project,
including construction, surveying, inspection, testing, and the cost of any
change orders made necessary by field changes to address unanticipated
conditions. The County will reimburse the Developer one third (1/3) of
those costs with funds the City deposits with the County under this
Agreement, not to exceed the amount of $1,010,000.00,unless otherwise
approved by the City, and one third (1/3) of those costs with the County’s
own funds.

() The City shall deposit $1,010,000.00 into an escrow account with Travis
County within 30 calendar days of notification to the City by the County
of the successful bidder and the bid amount, unless otherwise agreed to by
the City and the County in writing.

(d) The County shall obtain the written approval of the City for all change
orders for the Project prior to the County issuing the approved change
order to the Developer and/or contractor, such approval not to be
unreasonably withheld or delayed. The City’s Project Manager shall meet
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with the County’s Project Manager to review the contractor’s progress
reports and invoices for the Project before approval by the County.

(e) The City agrees to pay all liquidated damages, delay damages, de-mobilization
costs, re-mobilization costs, and any other associated costs of the construction
contract for the Project by reason of the City’s non-payment of any change order
within ninety (90) days of the date of submittal by the County.

®

(2

(h)

(d)

(e)

The County shall promptly notify the City of any such claim for damages
and the County and the City shall negotiate for the resolution of the claim.
In the event that a decision is made to litigate such a claim, the City shall
be solely responsible for any or all costs recited above, and the costs of
litigation, including, but not limited to, attorney's fees, court costs,
depositions, experts, the amount of any damages contained in a judgment
or settlement, interest, and the costs of appeal.

The Parties agree to and shall provide their respective shares for the
development of the Project on a timely basis in order to meet the Project
schedule. If required under this Agreement, the City shall deposit any
additional City funds due within ninety (90) days of receipt of invoice by
the County, such invoice to be accompanied by the change order request
from the construction contractor, which has been recommended for
approval by the County’s and the City’s Project Manager.

The County Treasurer shall act as Escrow Agent for the management of
the City’s funds and shall deposit the funds in an interest bearing escrow
account. The County shall invest the funds in accordance with the Public
Funds Investment Act, and any other applicable laws or bond covenants.
The interest and any unused portion of the public funds provided by the
City under this agreement shall be returned to the City within 30 calendar
days after the completion of the Project. The County shall provide the
City, at least quarterly, with an accounting of the deposits to and
disbursements from the City’s escrow account. The County will make its
records available, at reasonable times, to the City’s auditors, or its
independent financial advisors or other professionals who provide
arbitrage rebate calculations to the City.

The County Treasurer shall timely pay submitted invoices for the Project.
The invoices for the Project will be paid on the basis of work completed in
accordance with the approved plans and specifications.

The City acknowledges that in connection with the execution of this
Agreement, it has received the analyses and recommendations required by
City of Austin Ordinance No. 000824-22 establishing covenants regarding
the general obligation bonds authorized under Proposition No. 1 on
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9.

(2)

(b)

(©)

November 7, 2000. The City may reimburse itself for its costs incurred
under this Agreement from any district assessments or taxes allocated to
the payment of such costs at such time a special district is created in the
area of the project and the district establishes such an assessment or tax.

Miscellaneous.

Force Majeure. In the event that the performance by the County or the City of
any of its obligations or undertakings hereunder shall be interrupted or delayed
by any occurrence not occasioned by its own conduct, whether such occurrence
be an act of God, or the common enemy, or the result of war, riot, civil
commotion, sovereign conduct, or the act of conduct of any person or persons
not a party or privy hereto, then it shall be excused from such performance for
such period of time as it reasonably necessary after such occurrence to remedy
the effects hereto.

Notice. Any notice given hereunder by either party to the other shall be in
writing and may be effected by personal delivery in writing or by registered or
certified mail, return receipt requested when mailed to the proper party, at the
following addresses:

CITY: Sondra Creighton, Director
City of Austin Public Works Department
505 Barton Springs Road
Austin, Texas 78704

WITH COPY TO: Gordon Bowman
Assistant City Attorney
City of Austin Law Department
301 W. 2" Street
Austin, Texas 78701

COUNTY: Joe Gieselman
Executive Manager, TNR
P. O. Box 1748
Austin, Texas 78767

WITH A COPY TO: David Escamilla
Travis County Attorney
P. O. Box 1748
Austin, Texas 78767

Number and Gender Defined. As used in this Agreement, whenever the context
so indicates, the masculine, feminine, or neuter gender and the singular or plural
number shall each be deemed to include the others.
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(d) Entire Agreement. This Agreement contains the complete and entire Agreement
between the parties respecting the matters addressed herein, and supersedes all prior
negotiations, agreements, representations, and understanding, if any, between the parties
respecting the joint construction of the Projects. This Agreement may not be modified,
discharged, or changed in any respect whatsoever except by a further agreement in
writing duly executed by authorized representatives of the parties hereto. No official,
representative, agent, or employee of Travis County, Texas has any authority to modify
this Agreement, except pursuant to such express authority as may be granted by the
Commissioners Court of Travis County, Texas. The recitals set forth above and the
attached exhibits are incorporated herein.

(e) Effective Date. This Agreement takes effect upon the last date of due execution
of the Agreement by the County and the City.

6] Other Instruments. The Parties hereto covenant and agree that they will execute
other and further instruments and documents as may become necessary or convenient to
effectuate and carry out the purposes of this Agreement.

(2) Invalid Provision. Any clause, sentence, provision, paragraph, or article of this
agreement held by a court of competent jurisdiction to be invalid, illegal, or ineffective
shall not impair, invalidate, or nullify the remainder of this Agreement, but the effect
thereof shall be confined to the clause, sentence, provision, paragraph, or article so held
to be invalid, illegal, or ineffective.

(h) Current Funds. The party or parties paying for the performance of governmental
functions or services shall make payments therefore from current revenues available to
the paying party.

CITY OF AUSTIN, TEXAS

By:

Name:

Title:
Authorized Representative
Date:

Approved as to Form:

Assistant City Attorney
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TRAVIS COUNTY, TEXAS

By:

Samuel T. Biscoe, County Judge

Date:
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